STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 24

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

09/ 27/ 05
10- 3169E4

10- MER- 99- 26. 5/ R28. 8

DI SADVANTAGED BUSI NESS ENTERPRI SE -
23, 465, 000

FUND TOTAL
ENG NEERS EST

HB4C

Bl D

SUMMARY

DEPARTMENT

I N MERCED COUNTY NEAR LI VI NGSTON
FROM 0.4 KM SOUTH OF ARENA WAY TO

OVERCRGOSSI NG

CONSTRUCT FREEWAY

21, 530, 555. 00

10. 0%

AMOUNT OVER

I RS

Bl D TOTAL

24,474, 345. 00

26, 132, 303. 50

26, 590, 528. 00

26, 964, 851. 00

22,667, 311. 00

Bl DDER | D

0.4 KM SQUTH OF HAMVATT AVENUE

TOTAL NUMBER OF WORKI NG DAYS

2,943, 790. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 13/ 05
CONTRACT CODE 'B '
141 CONTRACT | TEMS

FEDERAL AlD ACNH P099-(487)E

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

2

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613

R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94507

TEI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827-6830

DESI LVA GATES FCI A JO NT
VENTURE OF DESI LVA GATES
CONSTRUCTI ON AND F C |
CONSTRUCTCRS

P O BOX 2909

DUBLI N CA 94568

R G W CONSTRUCTI ON | NC

RQUESTED BI D RELI EF

P O BOX 2910
LI VERMORE CA 94551

FAX

FAX

FAX

FAX

FAX

559 299-3290
00631980
559 299-3503

925 837-5600
00700218
925 837-8387

916 386-5900
00000008
916 386-2940

925 829-9220
00835664

925 803-4268

925 606- 2400
00591940
925 961-1925

450
EST 13. 67



10- 3169E4 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

09/ 27/ 05 10/ 13/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BROMN AND FESLER | NC ELECTRI CAL ( PARTI AL)
LI VERMORE CA
CENTRAL FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L ( PARTI AL)
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
COFFMAN SPECI ALTI ES CONCRETE PAVI NG ( PARTI AL)
SAN DI EGO CA
DYW DAG SYSTEMS PRESTRESSI NG ( PARTI AL)
LAKEWOCD CA
E L WLLS REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
FOUNDATI ON CONSTRUCTCRS PI LE DRI VI NG ( PARTI AL)
OAKLEY CA
J AND M LAND RESTORATI ON EROSI ON CONTRCL ( PARTI AL)
BAKERSFI ELD CA
M BUMGARNER | NC OVERHEAD SI GNS ( PARTI AL)
LI VERMORE CA
SO L ENTERPRI SES CLEARI NG AND GRUBBI NG ( PARTI AL)

BRENTWOOD CA



10- 3169E4 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

09/ 27/ 05 10/ 13/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BROMN AND FESLER ELECTRI CAL
LI VERMORE CA
CENTRAL FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
DSI PRESTRESSI NG
LAKEWOOD CA
EL WLLS REI NFCRCI NG STEEL
FRESNO CA
FOUNDATI ON CONSTRUCTCRS Pl LI NG
CAKLEY CA
GERCO CONTRACTI NG SI GN STRUCTURES
AUBURN CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
VI SALI A CA
SERVI CE CONSTRUCTI ON SAW AND SEAL PORTLAND CEMENT CONCRETE PAVEMENT

CRANGE CA



10- 3169E4
10- MER- 99- 2
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

PROPOSAL OF

OF

LOW
SUBCONTRACTORS

B I

DDER

Bl D245
PAGE 4
10/ 13/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

BARTHOLOVEW CONSTRUCTI ON
SACRAMENTO CA

CENTRAL FENCE
SAN JOSE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

J AND M LAND RESTORATI ON |
BAKERSFI ELD CA

M B | CONSTRUCTI ON
LI VERMORE CA

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

RI LEYS STRI Pl NG
UNTON CI TY CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

W C MALONEY
STOCKTON CA

NC

ASPHALT CONCRETE DI KES

CONCRETE PAVI NG

VETAL BEAM GUARD RAI L

FENCI NG

ERCSI ON CONTROL

SI GN STRUCTURES

ELECTRI CAL

STRI PI NG

ROADSI DE SI GNS AND MARKERS

BRI DGE

CLEARI NG AND GRUBBI NG



10- 3169E4

10- MER- 99- 2 CONTRACT

09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

PROPOSAL

Bl D245
OF LOwW BI DDER PAGE 5
10/ 13/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BARTHOLOVEW CONSTRUCTI ON
SACRAMENTO CA

BROWN AND FESLER | NC
LI VERMORE CA

DYW DAG SYSTEMS | NTERNATI ONAL
LAKEWOCD CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

J AND M LAND RESTCORATI ON I NC
BAKERSFI ELD CA

MBI
LI VERMORE CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

RI SI NG SUN COVPANY
EXETER CA

CLEARI NG AND GRUBBI NG AND RELATED ( PARTI AL)

SAW SEAL PORTLAND CEMENT PAVI NG AND RELATED ( PARTI AL)

VWHI TE PAVI NG AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

ERCSI ON CONTRCL AND RELATED ( PARTI AL)

OVERHEAD SI GNS, METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

UNDERGROUND, M NOR CONCRETE AND RELATED ( PARTI AL)



10- 3169E4
10- MER- 99- 2
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

CONTRACT

ST

PROPOSAL OF

OF

LOW
SUBCONTRACTORS

B I

DDER

Bl D245
PAGE 6
10/ 13/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BROMN AND FESLER
LI VERMORE CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

COFFMAN SPECI ALI TI ES
SAN DI EGO CA

DSI
LAKEWOCD CA

FOUNDATI ON PI LI NG
CAKLEY CA

FRANKLI N STEEL
FRESNO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

M BUMGARNER | NC
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

W C MALONEY
STOCKTON CA

ELECTRI CAL

FENCI NG AND METAL BEAM GUARD RAI L

STRI PI NG

PORTLAND CEMENT CONCRETE PAVEMENT

PRESTRESSI NG

Pl LI NG

REBAR

ERCSI ON CONTRCL

SI GN STRUCTURES

ROADSI DE SI GNS

CLEARI NG



10- 3169E4 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 27/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 450 3, 500. 00 1, 575, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 125. 00 10, 125. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100, 000. 00 100, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 12 2, 600. 00 31, 200. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 6 2, 600. 00 15, 600. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 9 100. 00 900. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8, 580 1. 00 8, 580. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 350 25.00 8, 750. 00
12 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 210 35. 00 7, 350. 00
(LEFT I'N PLACE)
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 680 4.00 6, 720. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 55, 000. 00 55, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 950 55. 00 272, 250. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 260. 00 14, 560. 00
17 (S) 129150 TEMPORARY TRAFFI C SCREEN M 4, 950 20. 00 99, 000. 00
18 150206 ABANDON CULVERT M 1, 040 36. 00 37, 440. 00
19 150227 ABANDON Pl PELI NE M 6, 400 12.50 80, 000. 00
20 (S) 150606 REMOVE FENCE ( TYPE BW M 3, 200 12. 00 38, 400. 00
21 (S) 150608 REMOVE CHAI N LI NK FENCE M 130 22. 00 2, 860. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 35. 00 4, 900. 00
23 150668 REMOVE FLARED END SECTI ON EA 3 140. 00 420. 00
24 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 350 3. 80 1, 330. 00
STRI PE
25 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 8, 580 2.20 18, 876. 00
26 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 38 27. 00 1, 026. 00
27 (S) 034847 REMOVE WHI TE THERMOPLASTI C TRAFFI C M 600 2.20 1, 320. 00
STRI PE
28 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 8 27.00 216. 00
29 (S) 150722 REMOVE PAVEMENT MARKER EA 190 1.10 209. 00
30 150742 REMOVE ROADSI DE SI GN EA 33 160. 00 5, 280. 00
31 150760 REMOVE S| GN STRUCTURE EA 2 3, 800. 00 7, 600. 00
32 150805 REMOVE CULVERT M 76 35. 00 2, 660. 00
33 150820 REMOVE | NLET EA 23 500. 00 11, 500. 00
34 150821 REMOVE HEADWALL EA 1 4,500. 00 4, 500. 00



10- 3169E4 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

09/ 27/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 150846 REMOVE CONCRETE PAVENENT VB 9, 040 40. 00 361, 600. 00
36 152320 RESET ROADSI DE SI GN EA 2 260. 00 520. 00
37 152390 RELOCATE ROADSI DE SI GN EA 8 240. 00 1, 920. 00
38 152439 ADJUST FRAVE AND GRATE TO GRADE EA 1 600. 00 600. 00
39 153220 REMOVE CONCRETE ( CHANNEL) VB 1, 500 35. 00 52, 500. 00
40 156535 REMOVE BOX CULVERT M 49 200. 00 9, 800. 00
41 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 100, 000. 00 100, 000. 00
42 190101 ROADWAY EXCAVATI ON VB 281, 000 4.00 1, 124, 000. 00
43 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 500. 00 5, 500. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,085 45. 00 48, 825. 00
45 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 629 50. 00 31, 450. 00
46 198001 | MPORTED BORROW VB 93, 300 28. 00 2,612, 400. 00
47 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 140 485. 00 67, 900. 00
48 (S) 203014 FI BER ( EROSI ON CONTROL) KG 28, 200 1. 20 33, 840. 00
49 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 4 1, 500. 00 6, 000. 00
50 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1, 200 75. 00 90, 000. 00
51 (S) 203056 COWERC! AL FERTI LI ZER ( EROSI ON CONTROL) KG 9, 060 2.60 23, 556. 00
52 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 3, 200 5. 00 16, 000. 00
53 (S) 204031 TRANSPLANT PALM TREE EA 2 6, 000. 00 12, 000. 00
54 260201 CLASS 2 AGGREGATE BASE VB 9, 530 70. 00 667, 100. 00
55 290211 ASPHALT TREATED PERVEABLE BASE VB 1, 430 160. 00 228, 800. 00
56 290301 CEMENT TREATED PERVEABLE BASE VB 17, 400 120. 00 2, 088, 000. 00
57 390160 ASPHALT CONCRETE ( TYPE B) TONN 18, 500 75. 00 1, 387, 500. 00
58 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 290 20. 00 25, 800. 00

AREA)

59 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 3.00 510. 00
60 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 68 3.00 204. 00
61 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 70 3.00 210. 00
62 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,120 3.00 6, 360. 00
63 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 260 3. 00 3, 780. 00
64 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 21 150. 00 3, 150. 00
65 401000 CONCRETE PAVENMENT VB 30, 100 170. 00 5,117, 000. 00
66 404092 SEAL PAVEMENT JO NT M 57, 700 2.50 144, 250. 00
67 490753 FURNI SH PI LI NG ( CLASS 625) M 2, 287 20. 00 45, 740. 00
68 (S) 490754 DRI VE PI LE (CLASS 625) EA 164 1, 375. 00 225, 500. 00
69 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 165, 000. 00 165, 000. 00
70 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 221 375. 00 82, 875. 00
71 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 810 675. 00 1, 221, 750. 00



10- 3169E4

10- MER- 99- 2

09/ 27/ 05
| TEM | TEM
NO. CODE
72 (F) 510502
73 (S) 519124
74 (S) 519144
75 (SF) 520102
76 (F) 560218
77 (SF) 560219
78 (S) 561008
79 (S) 034848
80 566011
81 566012
82 034849
83 568023
84 620909
85 620913
86 650067
87 650068
88 650069
89 650075
90 650077
91 034926
92 664081
93 681134
94 681137
95 691900
96 692101
97 698091
98 705222
99 705224
100 705226
101 705334
102 705336
103 705337
104 721009

CONTRACT

M NOR CONCRETE (M NOR STRUCTURE)

JO NT SEAL ASSEMBLY (MR 60 MV)

JONT SEAL (MR 50 MV)

BAR RElI NFORCI NG STEEL ( BRI DGE)

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

760 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

1524 MM CAST- | N- DRI LLED HOLE CONCRETE
PI LE (S| GN FOUNDATI ON)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

ROADSI DE SI GN ( SPECI AL)

I NSTALL ROADSI DE S| GN

(LAM NATED WOOD BOX POST)

450 MM ALTERNATI VE Pl PE CULVERT

600 MM ALTERNATI VE Pl PE CULVERT

300 MM REI NFORCED CONCRETE Pl PE

375 MM RElI NFORCED CONCRETE Pl PE

450 MM REI NFORCED CONCRETE Pl PE

600 MM RElI NFORCED CONCRETE PI PE

750 MM REI NFORCED CONCRETE PI PE

1980 MM REI NFORCED CONCRETE Pl PE

250 MM Bl TUM NOUS COATED CORRUGATED
STEEL PIPE (1.63 MV THI CK)

80 MM PLASTI C Pl PE (EDGE DRAI N)

80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET)
FLUVE DOWNDRAI N

TAPERED | NLET

300 MM ALTERNATI VE Pl PE DOWKDRAI N

450 MM CONCRETE FLARED END SECTI ON
600 MM CONCRETE FLARED END SECTI ON
750 MM CONCRETE FLARED END SECTI ON
300 MM ALTERNATI VE FLARED END SECTI ON
450 MM ALTERNATI VE FLARED END SECTI ON
600 MM ALTERNATI VE FLARED END SECTI ON
ROCK SLOPE PROTECTI ON

(FACING, METHOD B)

PROPOSAL

OF

gggggggigiii =L gggg

ESTI MATED
QUANTI TY

107
29
38
264, 500
21,795
21,795
23

34
26

10

44

41

59

21
1,670
20

29
190

9, 380
2,330
23
10
190
42

12

110

.00
.00
.00
.90
.50
.60
.00

.00

.00
.00
.00
.00

.00
.00
.00
.00
.00
.00
.00
.00
.00

.00
.00
.00
350.
200.
950.
625.
775.
270.
280.
370.
335.

00
00
00
00
00
00
00
00
00

Bl D245
PAGE 9
10/ 13/0

176, 550.
16, 675.

9, 120.
502, 550.
163, 462.
34, 872.
33, 350.

26, 075.

8, 840.
3, 360.
4, 810.
2,100.

1, 200.
5, 500.
5, 125.
7, 375.
3, 255.
283, 900.
5, 500.
63, 800.
32, 300.

309, 540.
135, 140.
8, 625.
3, 500.
38, 000.
1, 900.
26, 250.
1, 550.
3, 240.
280.

2, 960.
36, 850.

5



10- 3169E4 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 27/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
105 721011 ROCK SLOPE PROTECTI ON VB 120 225. 00 27, 000. 00
(BACKI NG NO. 2, METHOD B)
106 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 118 935. 00 110, 330. 00
107 729010 ROCK SLOPE PROTECTI ON FABRI C M2 780 8. 00 6, 240. 00
108 731501 M NOR CONCRETE ( CURB) VB 6 1, 000. 00 6, 000. 00
109 731530 M NOR CONCRETE ( TEXTURED PAVI NG VB 150 625. 00 93, 750. 00
110 (S) 750007 FRAVE AND GRATE EA 130 320. 00 41, 600. 00
111 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 6, 620 37. 00 244, 940. 00
112 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 1, 100. 00 4, 400. 00
113 820107 DELI NEATOR ( CLASS 1) EA 120 35. 00 4, 200. 00
114 820110 M LEPOST MARKER EA 8 95. 00 760. 00
115 820118 GUARD RAI LI NG DELI NEATOR EA 41 25. 00 1, 025. 00
116 820151 OBJECT MARKER (TYPE L-1) EA 24 50. 00 1, 200. 00
117 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 2, 480 73. 00 181, 040. 00
118 ( SF) 833033 CHAI N LI NK RAI LING (TYPE 7 MODI FI ED) M 141 160. 00 22, 560. 00
119 833080 CONCRETE BARRI ER ( TYPE K) M 410 100. 00 41, 000. 00
120 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE V\B) EA 8 2,550. 00 20, 400. 00
121 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 18 585. 00 10, 530. 00
122 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 1, 275. 00 2, 550. 00
123 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 22 2,125.00 46, 750. 00
124 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 5, 100. 00 10, 200. 00
125 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 332 225. 00 74, 700. 00
126 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 230 60. 00 13, 800. 00
127 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 19, 800 1.10 21, 780. 00
( SPRAYABLE)
128 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 6, 850 .75 5,137. 50
129 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 62 38. 00 2, 356. 00
130 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,130 2.00 4, 260. 00
131 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,030 4.00 8, 120. 00
132 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 210, 000. 00 210, 000. 00
133 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
134 (S) 034851 WEATHER STATI ON LS LUMP SUM 40, 000. 00 40, 000. 00
135 ( SF) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 343 30. 00 10, 290. 00
136 ( SF) 860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) M 292 80. 00 23, 360. 00
137 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
138 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 215, 000. 00 215, 000. 00
139 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00

140 (S) 861503 MODI FY LI GHTI NG LS LUWVP SUM 36, 000. 00 36, 000. 00



10- 3169E4 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
09/ 27/ 05 10/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
141 999990 MOBI LI ZATI ON LS LUMP SUM 2,300, 000. 00 2, 300, 000. 00

TOTAL 24,474, 345. 00
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10- 3169E4
10- MER- 99- 2
09/ 27/ 05

200.

200.
4, 000.
75.
800.
2, 000.
45.
300.
300.

1, 200.
30.

5000.
1800000.
5000.
80000.
18000.
18000.
25000.
75000.
765.
17160.
10500.
8400.
8400.
10000.
173250.
19600.
24750.
62400.
51200.
19200.
1560.
4900.
600.
3500.
25740.
2280.
2400.
480.
570.
6600.
8000.
5700.
18400.
2000.
406800.
600.
2400.
1200.
45000.

SUMMARY

2, 100.
10, 125.
760, 000.
3, 600.
5, 000.
15, 000.
195, 000.
164.

1.

30.

30.

4.

49, 200.
42.
535.
16.

61.

3.

6.

23.

34.
334.
11.

3.

44.

5.

55.

2.

110.

3, 000.
90.
440.

4, 200.
31.
164.
218.

2, 100.
25.

OF

00

REMA

5000.
945000.
10125.
760000.
43200.
30000.
15000.
195000.
1476.
8580.
10500.
6300.
6720.
49200.
207900.
29960.
79200.
63440.
21120.
19200.
2990.
4760.
1002.
3850.
25740.
1672.
3000.
440.
380.
3630.
6000.
6840.
10120.
4200.
280240.
328.
1744.
2100.
37500.

NI NG BI DDERS

5, 700.
10, 000.
200, 000.
4, 000.
3, 500.
15, 000.
120, 000.
300.

1.

35.

40.

5.

50, 000.
35.
450.
10.

70.

8.

5.

15.

30.
350.

5.

2.

33.

3.

33.

1.

45.

3, 500.
125.
800.

4, 500.
35.
265.
265.

1, 500.
35.

5000.
2565000.
10000.
200000.
48000.
21000.
15000.
120000.
2700.
9438.
12250.
8400.
8400.
50000.
173250.
25200.
49500.
72800.
51200.
16000.
1950.
4200.
1050.
1750.
22308.
1254.
1800.
264.
285.
1485.
7000.
9500.
18400.
4500.
316400.
530.
2120.
1500.
52500.

Bl D245
PAGE 12
10/ 13/ 05
FI FTH
Bl D AMOUNT
5, 000. 00 5000.
5, 310. 00 2389500.
10, 125. 00 10125.
200, 000. 00 200000.
2, 000. 00 24000.
2,500. 00 15000.
11, 000. 00 11000.
173, 000. 00 173000.
55. 00 495,
.85 7293.
25. 00 8750.
25.00 5250.
3.50 5880.
30, 000. 00 30000.
26. 00 128700.
236. 00 13216.
7.00 34650.
35. 00 36400.
5. 00 32000.
5.00 16000.
23.00 2990.
32.00 4480.
315. 00 945.
3.50 1225.
2.00 17160.
25.00 950.
2.00 1200.
25.00 200.
1.00 190.
100. 00 3300.
5, 700. 00 11400.
45. 00 3420.
750. 00 17250.
750. 00 750.
38. 00 343520.
550. 00 1100.
550. 00 4400.
834. 00 834.
40. 00 60000.



10- 3169E4 Bl D245

10- MER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 27/ 05 10/ 13/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 400. 00 19600. 00 850. 00 41650. 00 370. 00 18130. 00 250. 00 12250. 00
41 100, 000. 00 100000. 00 100, 000. 00 100000. 00 100, 000. 00 100000. 00 100, 000. 00 100000. 00
42 12. 00 3372000. 00 7.60 2135600. 00 3. 40 955400. 00 6. 50 1826500. 00
43 5, 000. 00 5000. 00 8, 500. 00 8500. 00 7, 500. 00 7500. 00 2, 000. 00 2000. 00
44 50. 00 54250. 00 55. 00 59675. 00 75. 00 81375. 00 25. 00 27125. 00
45 100. 00 62900. 00 110. 00 69190. 00 75. 00 47175. 00 63. 00 39627. 00
46 22.00 2052600. 00 27.00 2519100. 00 26. 00 2425800. 00 7.50 699750. 00
47 600. 00 84000. 00 545. 00 76300. 00 450. 00 63000. 00 450. 00 63000. 00
48 1.00 28200. 00 1.10 31020. 00 1.20 33840. 00 1.10 31020. 00
49 800. 00 3200. 00 1, 500. 00 6000. 00 1, 000. 00 4000. 00 1, 400. 00 5600. 00
50 80. 00 96000. 00 100. 00 120000. 00 75. 00 90000. 00 71.00 85200. 00
51 2.00 18120. 00 2.10 19026. 00 2.50 22650. 00 2.50 22650. 00
52 2.50 8000. 00 4.00 12800. 00 5. 00 16000. 00 5. 00 16000. 00
53 2,500. 00 5000. 00 2, 800. 00 5600. 00 5, 000. 00 10000. 00 2,500. 00 5000. 00
54 55. 00 524150. 00 62. 00 590860. 00 75. 00 714750. 00 20. 00 190600. 00
55 120. 00 171600. 00 125. 00 178750. 00 130. 00 185900. 00 113. 00 161590. 00
56 120. 00 2088000. 00 122. 00 2122800. 00 132. 00 2296800. 00 113. 00 1966200. 00
57 82. 00 1517000. 00 73. 00 1350500. 00 80. 00 1480000. 00 62. 00 1147000. 00
58 18. 00 23220. 00 38. 00 49020. 00 35. 00 45150. 00 30. 00 38700. 00
59 5. 00 850. 00 5.00 850. 00 4.00 680. 00 3. 00 510. 00
60 5. 00 340. 00 5. 00 340. 00 4.00 272.00 3.00 204. 00
61 5. 00 350. 00 5.00 350. 00 4.00 280. 00 3. 00 210. 00
62 5. 00 10600. 00 5. 00 10600. 00 4.00 8480. 00 3.00 6360. 00
63 5.00 6300. 00 5.00 6300. 00 4.00 5040. 00 3. 00 3780. 00
64 500. 00 10500. 00 1, 510. 00 31710. 00 1, 000. 00 21000. 00 1, 150. 00 24150. 00
65 158. 00 4755800. 00 195. 00 5869500. 00 195. 00 5869500. 00 167. 00 5026700. 00
66 3.50 201950. 00 2.25 129825. 00 2.35 135595. 00 2.20 126940. 00
67 18. 00 41166. 00 16. 00 36592. 00 70. 00 160090. 00 18. 00 41166. 00
68 1, 600. 00 262400. 00 2, 000. 00 328000. 00 1, 300. 00 213200. 00 1, 300. 00 213200. 00
69 100, 000. 00 100000. 00 150, 000. 00 150000. 00 150, 000. 00 150000. 00 150, 000. 00 150000. 00
70 350. 00 77350. 00 850. 00 187850. 00 500. 00 110500. 00 254.00 56134. 00
71 650. 00 1176500. 00 680. 00 1230800. 00 685. 00 1239850. 00 763. 00 1381030. 00
72 1, 200. 00 128400. 00 1, 400. 00 149800. 00 1, 500. 00 160500. 00 1, 200. 00 128400. 00
73 700. 00 20300. 00 580. 00 16820. 00 525. 00 15225. 00 679. 00 19691. 00
74 220. 00 8360. 00 300. 00 11400. 00 250. 00 9500. 00 303. 00 11514. 00
75 2.00 529000. 00 2.50 661250. 00 1.95 515775. 00 2.00 529000. 00
76 7.00 152565. 00 8. 00 174360. 00 8. 60 187437. 00 7.80 170001. 00
77 .50 10897. 50 1.00 21795. 00 1.00 21795. 00 .80 17436. 00
78 1, 200. 00 27600. 00 1, 900. 00 43700. 00 1, 300. 00 29900. 00 980. 00 22540. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

10- 3169E4
10- MER- 99- 2
09/ 27/ 05

328300.
139800.
2760.
4000.
26600.
2000.
42000.
3000.
4800.
500.
4000.
16500.
15000.
70800.
1950.
6000.
90000.
32500.
264800.
4800.
4800.
520.
1230.
1200.
198400.

SUMMARY

OF

REMA/

253260.
67570.
7360.
4500.
18050.
1420.
32340.
1668.
4380.
378.
3320.
19580.
24000.
141600.
3510.
10200.
87000.
42250.
205220.
4000.
5880.
392.
820.
1176.
176080.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

3, 500. 00 24500
180. 00 6120
265. 00 2120
330. 00 8580
1, 200. 00 1200
325. 00 3250
550. 00 24200
450. 00 18450
200. 00 11800
275. 00 5775
290. 00 484300
425. 00 8500
2,700. 00 78300
85. 00 16150.
27.00 253260.
125. 00 291250.
600. 00 13800.
500. 00 5000.
400. 00 76000.
1, 000. 00 2000.
1, 150. 00 48300.
2,200. 00 4400.
1, 100. 00 13200.
1, 200. 00 1200.
1, 400. 00 11200.
500. 00 55000.
525. 00 63000.
750. 00 88500.
10. 00 7800.
1, 000. 00 6000.
925. 00 138750.
400. 00 52000.
40. 00 264800.
1, 000. 00 4000.
35. 00 4200.
40. 00 320.
35. 00 1435.
42.00 1008.
67. 00 166160.

Bl D245
PAGE 14
10/ 13/ 05
FI FTH
AMOUNT
100. 00 21700
295. 00 10030
575. 00 4600
325. 00 8450
850. 00 1850
450. 00 4500
450. 00 19800
172. 00 7052
147. 00 8673
194. 00 4074
172. 00 287240
269. 00 5380
840. 00 53360
208. 00 39520.
27.00 253260.
47. 00 109510.
284.00 6532.
191. 00 1910.
116. 00 22040.
980. 00 1960.
668. 00 28056.
849. 00 1698.
88. 00 1056.
123. 00 123.
214.00 1712.
236. 00 25960.
203. 00 24360.
650. 00 76700.
10. 00 7800.
300. 00 1800.
500. 00 75000.
516. 00 67080.
30. 00 198600.
865. 00 3460.
30. 00 3600.
30. 00 240.
19. 00 779.
35. 00 840.
69. 00 171120.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140

141
TOT

10- 3169E4

10- MER- 99- 2
09/ 27/ 05
SECOND

BI D AMOUNT
200. 00 28200. 00
50. 00 20500. 00
1, 500. 00 12000. 00
900. 00 16200. 00
1, 200. 00 2400. 00
800. 00 17600. 00
5, 000. 00 10000. 00
220. 00 73040. 00
45. 00 10350. 00
.75 14850. 00
.70 4795. 00
35. 00 2170. 00
2.00 4260. 00
4.00 8120. 00
250, 000. 00 250000. 00
50, 000. 00 50000. 00
50, 000. 00 50000. 00
50. 00 17150. 00
55. 00 16060. 00
.00 0. 00
250, 000. 00 250000. 00
30, 000. 00 30000. 00
30, 000. 00 30000. 00
2,500, 000. 00 2500000. 00

26,132, 303. 50

SUMMARY OF REMA/
THI RD

BI D AMOUNT
200. 00 28200. 00
117. 00 47970. 00
2,500. 00 20000. 00
600. 00 10800. 00
1, 300. 00 2600. 00
2,100. 00 46200. 00
6, 700. 00 13400. 00
200. 00 66400. 00
55. 00 12650. 00
1.50 29700. 00
1.00 6850. 00
36. 00 2232.00
2.50 5325. 00
4.00 8120. 00
260, 000. 00 260000. 00
40, 000. 00 40000. 00
40, 000. 00 40000. 00
55. 00 18865. 00
55. 00 16060. 00
.00 0. 00
295, 000. 00 295000. 00
15, 000. 00 15000. 00
36, 000. 00 36000. 00
2,419, 000. 00 2419000. 00

26, 590, 528. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
300. 00 42300
50. 00 20500
500. 00 4000
630. 00 11340
900. 00 1800
500. 00 11000
5, 500. 00 11000
230. 00 76360
71.00 16330
1.30 25740
1.00 6850
50. 00 3100
3.00 6390
5.00 10150.
160, 000. 00 160000
40, 000. 00 40000
15, 000. 00 15000.
20. 00 6860.
90. 00 26280
.00 0.
175, 000. 00 175000
25, 000. 00 25000
40, 000. 00 40000
2,600, 000. 00 2600000

26, 964, 851. 00

Bl D245
PAGE 15
10/ 13/ 05
FI FTH
Bl D AMOUNT
35. 00 4935
51. 00 20910
2,400. 00 19200
550. 00 9900
1, 200. 00 2400
2, 000. 00 44000
350. 00 700
160. 00 53120
55. 00 12650
1.00 19800
.70 4795
35. 00 2170
2.50 5325
4.00 8120.
227, 000. 00 227000
52, 500. 00 52500
40, 500. 00 40500
50. 00 17150
55. 00 16060
.00 0.
253, 000. 00 253000
23, 800. 00 23800
31, 500. 00 31500
2,246, 000. 00 2246000

22,667, 311. 00



